

**ADDENDUM NO. 4**

DATE: July 21, 2021

PROJECT: **Old Grand Ave. (1st St. to Fire Station) Watermain Project 8400**

OWNER: VILLAGE OF GURNEE

TO: PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents approved for bid, with the amendments as noted below.

This Addendum consists of three (3) pages. This Addendum contains the following revisions:

**CHANGES TO THE CONTRACT DOCUMENTS AND SPECIFICATIONS**

Replace pages "BF 13" & page "Agreement 109" of the contract documents with page two (2) and three (3), respectively, of this addendum.

CASH ALLOWANCE Pay Item 54 - RAILROAD PERMITTING:

- An Allowance of **\$20,000** shall be included by the CONTRACTOR in the lump sum bid for the scope of work for permitting with the Canadian Pacific Railroad (CPRR). The CONTRACTOR shall coordinate the permitting with the CPRR. This allowance shall be adjusted by change order (up or down), based on the actual cost of permitting. Please see RAILROAD PERMITTING in the special provision for all associated items included and Article 13.02 for cash allowances.

Signed:  \_\_\_\_\_

Village of Gurnee  
Nicholas Leach  
Project Engineer

Please acknowledge receipt of this Addendum by signing below and faxing or emailing a copy of the Addendum to the Village of Gurnee, Engineering Department at (847)-623-9475 or [nleach@village.gurnee.il.us](mailto:nleach@village.gurnee.il.us). Failure to do may disqualify the Bidder.

\_\_\_\_\_  
Firm

\_\_\_\_\_  
By

\_\_\_\_\_  
Name

\_\_\_\_\_  
Title

36	CONNECT TO EXISTING WATER MAIN 12"	EACH	2	\$	\$
37	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	LSUM	1	\$	\$
38	6" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	154	\$	\$
39	8" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	59	\$	\$
40	10" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	214	\$	\$
41	12" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	1955	\$	\$
42	12" C900 CERTA-LOK PVC WATERMAIN (HDD)	FOOT	632	\$	\$
43	12" C900 CERTA-LOK PVC WATERMAIN HDD AND 36" STEEL CASING PIPE (JACK AND BORE)	FOOT	101	\$	\$
44	1.5"-2" WHIP WITH SADDLE	EACH	2	\$	\$
45	REMOVE AND REPLACE 8" SANITARY SEWER WITH 8" WATERMAIN QUALITY PIPE	FOOT	40	\$	\$
46	REMOVE AND REPLACE 10" STORM SEWER WITH 10" RCP & C443 JOINT	FOOT	19	\$	\$
47	REMOVE AND REPLACE 12" STORM SEWER WITH 12" RCP & C443 JOINT	FOOT	116	\$	\$
48	REMOVE AND REPLACE 15" STORM SEWER WITH 15" RCP & C443 JOINT	FOOT	42	\$	\$
49	REMOVE AND REPLACE 18" STORM SEWER WITH 18" RCP & C443 JOINT	FOOT	72	\$	\$
50	REMOVE AND REPLACE 24" STORM SEWER WITH 24" RCP & C443 JOINT	FOOT	69	\$	\$
51	EXPLORATORY EXCAVATION, SPECIAL (UNDISTRIBUTED)	CU YD	300	\$	\$
52	HMA DRIVEWAY PAVEMENT	SQ YD	300	\$	\$
53	CONSTRUCTION LAYOUT (SPECIAL)	L SUM	1	\$	\$
<b>54</b>	<b>RAILROAD PERMITTING</b>	<b>L SUM</b>	<b>1</b>	<b>\$20,000</b>	<b>\$20,000</b>
Total of All Unit Price Bid Items					\$

B. Bidder acknowledges that:

1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and

34	CONNECT TO EXISTING WATER MAIN 8"	EACH	2	\$	\$
35	CONNECT TO EXISTING WATER MAIN 10"	EACH	2	\$	\$
36	CONNECT TO EXISTING WATER MAIN 12"	EACH	2	\$	\$
37	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	LSUM	1	\$	\$
38	6" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	154	\$	\$
39	8" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	59	\$	\$
40	10" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	214	\$	\$
41	12" C900 PVC WATERMAIN (OPEN-CUT)	FOOT	1955	\$	\$
42	12" C900 CERTA-LOK PVC WATERMAIN (HDD)	FOOT	632	\$	\$
43	12" C900 CERTA-LOK PVC WATERMAIN HDD AND 36" STEEL CASING PIPE (JACK AND BORE)	FOOT	101	\$	\$
44	1.5"-2" WHIP WITH SADDLE	EACH	2	\$	\$
45	REMOVE AND REPLACE 8" SANITARY SEWER WITH 8" WATERMAIN QUALITY PIPE	FOOT	40	\$	\$
46	REMOVE AND REPLACE 10" STORM SEWER WITH 10" RCP & C443 JOINT	FOOT	19	\$	\$
47	REMOVE AND REPLACE 12" STORM SEWER WITH 12" RCP & C443 JOINT	FOOT	116	\$	\$
48	REMOVE AND REPLACE 15" STORM SEWER WITH 15" RCP & C443 JOINT	FOOT	42	\$	\$
49	REMOVE AND REPLACE 18" STORM SEWER WITH 18" RCP & C443 JOINT	FOOT	72	\$	\$
50	REMOVE AND REPLACE 24" STORM SEWER WITH 24" RCP & C443 JOINT	FOOT	69	\$	\$
51	EXPLORATORY EXCAVATION, SPECIAL (UNDISTRIBUTED)	CU YD	300	\$	\$
52	HMA DRIVEWAY PAVEMENT	SQ YD	300	\$	\$
53	CONSTRUCTION LAYOUT (SPECIAL)	L SUM	1	\$	\$
<b>54</b>	<b>RAILROAD PERMITTING</b>	<b>L SUM</b>	<b>1</b>	<b>\$20,000</b>	<b>\$20,000</b>
Total of all Extended Prices for Unit Price Work (subject to final adjustment based on actual quantities)					\$