

ADDENDUM NO. 1

DATE: July 21th, 2022

PROJECT: **Knowles Road to Rollins Ped Path**

OWNER: VILLAGE OF GURNEE

TO: PROSPECTIVE BIDDERS

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents approved for bid, with the amendments as noted below.

This Addendum consists of (7) pages and (5) updated plan sheets. This Addendum contains the following revisions:

1. Revision to plan sheets:
 - a. Sheet 2: Notes for "Special Conditions for Construction within a County Highway Right-of-Way" has been added.
 - b. Sheet 3: Existing LCDOT traffic signal cable has been added on plan per LCDOT provided atlas.
 - c. Sheet 4: Lake County Division of Transportation General Notes have been added.
 - d. Sheet 6: Existing LCDOT traffic signal cable has been added on plan per LCDOT provided atlas. Enlarged area for the east end of the path connection to existing sidewalks has been added.
 - e. Sheet 7: Existing LCDOT traffic signal cable has been shown on the cross sections. The existing storm sewer has been added on cross section at station 101+50 by projection. The horizontal and vertical scales have been changed.
2. Revision to contract documents:
 - a. The contractor will provide Acceptable Performance Guarantee (APG) in the amount of \$125,402.20 for a twelve-month (minimum) term to the Lake County Department of Transportation. Enclosed is the format of the Irrevocable Letter of Credit.

CHANGES TO THE CONTRACT DOCUMENTS AND SPECIFICATIONS

Project Manual

- Remove and replace the above mention plan sheets in their entirety, with the sheets attached to this Addendum.
- Add the APG/Letter of Credit to the contract documents.

Signed: _____



Village of Gurnee
Nicholas Leach
Village Engineer

Please acknowledge receipt of this Addendum by signing below and faxing or emailing a copy of the Addendum to the Village of Gurnee, Engineering Department at (847)-623-9475 or engineering@village.gurnee.il.us. Failure to do may disqualify the Bidder.

Firm

By

Name

Title