## **ADDENDUM NO. 2**

DATE: August 28, 2023 PROJECT: Keith and Atlantic Storm Sewer Project #8448 **OWNER: VILLAGE OF GURNEE PROSPECTIVE BIDDERS** TO:

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents approved for bid, with the amendments as noted below.

This Addendum consists of two pages. This Addendum contains the following revisions:

- 1. Revision to Schedule of Prices.
  - a. Pay Item 2 TOPSOIL PLACEMENT 4", SEEDING AND BLANKET SY is changing from 220 to 575 Square Yards.
  - b. Adding TREE PRUNING (SAW CUT TREE ROOTS) pay item, 20 feet.

## CHANGES TO THE CONTRACT DOCUMENTS AND SPECIFICATIONS:

**Project Manual:** 

Item 1: Remove and replace page 3 of the SCHEDULE OF PRICES with the updated page ٠ 3 attached.

Signed: 97. Leach

Nicholas Leach Village Engineer Village of Gurnee

Please acknowledge receipt of this Addendum by signing below and faxing or emailing a copy of the Addendum to the Village of Gurnee, Engineering Department at (847)-599-7550 or engineering@village.gurnee.il.us. Failure to do may disqualify the Bidder.

Firm

By

Name

Title

**SCHEDULE OF PRICES** (For complete information covering these items, see plans and specifications)

ITEM NO.	ITEM	UNIT	QUANTITY	UNIT COST	TOTAL
1	STORM SEWER, 12" RCCP, TY. 1, CLASS III	FOOT	336		
2	TOPSOIL PLACEMENT 4", SEEDING AND BLANKET	S.Y.	575		
3	2 FOOT DIA STORM SEWER INLET WITH TYPE 8 GRATE	EA.	3		
5	PIPE CULVERT, CLASS D TYPE 1 12", CMP	FOOT	60		
6	METAL FLARED END SECTIONS 12"	EACH	2		
7	TREE PRUNING (SAW CUT TREE ROOTS)	FOOT	20		
BIDDER'S PROPOSAL FOR MAKING ENTIRE IMPROVMENTS =					